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Selection Criteria

Past Performance Rating 4.5 4.5 4.2 4.5 4.4 4 4.5 4.5 4.5 4.5 4.5 4.5 4.4 4.5 4.4

Project Management Approach 3.5 4.5 4.8 5 4.1 4.5 4.5 5 5 4.2 4 4.75 4.5 5 4.4

Strength of Team 5 4.75 4 4.7 4.5 4.5 4.5 5 5 4.5 4.5 4.75 4.5 5 4.5

Schedule 5 4.5 4.2 4 3.8 5 4.5 4.5 5 4.7 5 4.5 5 4.7 4.7

Detention Facility Experience 5 4.75 4.5 5 4.8 5 4.25 4.2 5 4.6 5 4.5 4.5 5 4.5

Design 3 4.25 4 4 3.8 4.5 4.5 5 4.5 4.5 4 4.75 4.5 4.5 4.8

VBS Selection Final Scoring Matrix

D Y C



JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

Division of Youth Corrections 
Washington County Youth Center Design/Build – Final Selection 
DFCM Project No. 02015430 
 
 
The selection committee was very impressed with each of the Design-Build teams and 
expresses its appreciation to them for their efforts and interest in the project.  From the 
firms that submitted, the committee has selected Layton Construction/JRCA Architects to 
conduct the Washington County Youth Center project. 
 
Layton Construction was selected for the following reasons: 
 

1. The Layton team offered the most competitive price, 
2. The Layton team demonstrated significant strength, 
3. The Layton team demonstrated 100% compliance with the program, and 
4. The Layton team presented the superior site layout. 

 
Short Listed Teams 
 

1. Y 
2. C 
3. D  



DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 
 
 
 
PROPOSALS COVERING:                                          DATE:   December 23, 2002   
 
 
WASHINGTON COUNTY YOUTH CENTER – D/B 
DIVISION OF YOUTH CORRECTIONS 
HURRICANE, UTAH 
 
 
 
 
DFCM Project No 02015430 
Project Budget:   $6,560,000 
 
 
 
 
 
 

 
TEAM 

BID 
SEC 

ADD 
RECD 

BASE 
BID 

COMPL 
DATE 

 
D 

 
BB 

 
1,2,3,4 

 
$6,560,000 

 
3/22/04 

 
Y 

 
BB 

 
1,2,3,4 

 
  6,100,000 

 
1/15/04 

 
C 

 
BB 

 
1,2,3,4 

 
 6,498,500 

 
12/1/03 

 
 
 
 
 
I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on December 23, 2002 at 4:00 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


